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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
07/05/2017 |EP-W-17-001

ORDER NO.
0002

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

subject to the Limitation of Cost and
Limitation of Funds clauses.

The contractor shall perform services in
accordance with the attached Statement of
Work and the contractor's proposal dated
03/03/2017 in the amount of 236,357.00.

The task order base period of performance
is 07/05/2017 through 07/04/2018. The
Government may extend the period of
performance of this task order for up to
four additional years not to exceed
07/04/2022 for the amounts specified in the
contractor's proposal dated 03/03/2017.

The task order ceiling is $236,357.00,
which the contractor is not authorized to
exceed. The contractor exceeds this amount
at its own risk. The task order is
incrementally/fully funded in the amount of
$150,000.00.
TOCOR: Stacey Yonce
Admin Office:
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 07/05/2017 to
07/04/2018

New Task Order: Hazardous Substance Spill
Prevention Regulatory Action
Base Period Ceiling and Funding

Accounting Info:
17-18-B-D3R-301DC3-2505-17D3R17012-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

D3R Program (PRC): 301DC3 Budget

(BOC): 2505 DCN - Line ID:
17D3R17012-001

Funding Flag: Complete
Funded: $150,000.00

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE
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ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
07/05/2017 |EP-W-17-001 0002

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY

ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ) (@)
0002 Task Order EP-W-17-001/0002 Hazardous 242,309.00
Substance Spill Prevention Regulatory

Action
Option Period 1(Year 2) Ceiling and Funding
(Option Line Item)

0003 Task Order EP-W-17-001/0002 Hazardous 248,422.00
Substance Spill Prevention Regulatory
Action

Option Period 2 (Year 3) Ceiling and Funding
(Option Line Item)

0004 Task Order EP-W-17-001/0002 Hazardous 254,700.00
Substance Spill Prevention Regulatory
Action

Option Period 3 (Year 4) Ceiling and Funding
(Option Line Item)

0005 Task Order EP-W-17-001/0002 Hazardous 261,148.00
Substance Spill Prevention Regulatory
Action

Option Period 4 (Year 5) Ceiling and Funding
(Option Line Item)

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $1,006,579.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)



OFFICE OF EMERGENCY MANAGEMENT
REGULATION, EVALUATION AND TECHNICAL SUPPORT

Task ORDER: EP-W-17-001/0002
TASK ORDER TITLE: Hazardous Substances Spill Prevention Regulatory Action

TASK ORDER STATEMENT OF WORK

l. BACKGROUND

EPA’s Office of Emergency Management Regulations Implementation Division is developing a regulatory
action under the authority of Clean Water Act (CWA) 311(j)(1)(C). This regulatory action is being
conducted under the terms of a settlement agreement, which requires that a proposed action is signed
no later than June 16, 2018. The settlement agreement also requires that a final action follow within 14
months of a proposed rule. The Agency intends to publish an Information Collection Request (ICR) to
gather information on industry activities, programs and recommended practices relevant to hazardous
substances spill prevention. Additionally, the agency will review relevant existing state and federal
requirements for hazardous substance spill prevention.

EPA proposed a hazardous substance spill prevention regulation in 1978 that was not finalized.
However, since 1978, several relevant spill prevention programs have been developed across multiple
agency programs. An agency workgroup will support rule development, and will include representatives
from some of the associated program areas including NPDES permitting, RCRA spill prevention, and
Source Water Protection Program among others.

The agency will assess current regulatory approaches for potential sources of discharges of hazardous
substances to water, identify regulatory gaps, and develop a regulatory approach to meet the
requirements of CWA 311 (j)(1)(C). Program implementation will include developing guidance materials,
training, and implementation assistance to regional offices.

1. SCOPE OF WORK

The contractor shall provide support for development and implementation of the CWA 311(j}(1)(C)
rulemaking. The contractor shall support work to develop and issue a proposed regulatory action and
then to finalize it, in accordance with the settlement agreement, statutory and regulatory requirements
and EPA policies as well as considering public input.

The contractor shall provide analytical and technical support in the development and analysis of
regulations, policies, rulemaking and other guidance associated with CWA 311 (j){(1){(C), including
support of activities to finalize an initial, proposed regulatory action. Work includes analyzing existing
data on the topic of hazardous substance spills; analyzing existing regulatory requirements across
various statutes; performing regulatory options analyses; preparing draft reports and rulemaking
documents; conducting economic analysis of regulatory options; drafting an ICR for submittal to Office
of Management and Budget (OMB); support in drafting regulatory language, preamble language and
other text for agency consideration; review and analysis of public comments; support in drafting
“Response to Public Comment” documents; preparing communications, briefings, and outreach
materials; drafting fact sheets and guidance documents relating to regulations; coordinating public
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outreach activities such as meetings, listening sessions, and webinars; preparing workgroup documents,
briefing papers, and technical analyses; and performing general project coordination activities as
necessary to support the promulgation of regulatory actions.

Work to be performed under this Task Order aligns with the following Task Area(s) of the contract
Statement of Work: Task Area 1, “Technical and Analytical Support”; Task Area 2, “Regulatory Support”;
Task Area 3, “Meeting and Conference Support”; Task Area 4, “Communications and Outreach Support”;
and Task 5, “Guidance and Training.”

1. PERIOD OF PERFORMANCE

The period of performance for the Base Period shall be 06/29/2017 through 06/28/2018.

The Government has the option to extend the effective period of this task order for 4 additional periods.
Prior to the expiration of the effective task order period of performance, the Government, without prior

written notification, may exercise this option by issuing a contract modification. The period of
performance for the Task Order Option Periods are defined below:

From: To:

Base Period 06/29/2017 | 06/28/2018
Option Period | 06/29/2018 | 06/28/2019
Option Period Il 06/29/2019 | 06/28/2020
Option Period Ill | 06/29/2020 | 06/28/2021
Option Period IV | 06/29/2021 | 06/28/2022

V. TASKS
TASK 1 Data and Technical Analysis

The contractor shall provide data and technical analysis in support to OEM regulatory actions under
CWA 311(j)(1)(C). Analyses may require the collection of data and research of information, including
interviews with internal agency and/or external contacts, including other federal agencies, state and
local personnel, industry groups, environmental groups, etc. about spill prevention for hazardous
substances. The issues of focus for these analyses and/or data collections will be specifically provided in
a Technical Direction (TD). Under this task area the contractor shall perform the following tasks (see also
Deliverables Table below):

e Any information submitted to the contractor shall be copied and sent to OEM.

e Contractor shall provide draft and final documents in the electronic format (Microsoft Word,
Microsoft Excel, etc). The contractor shall also provide all final documents that will be made
available to the public in electronic PDF format that is 508 compliant.

Deliverables Table: Note — due dates are approximate and may change as agreed upon by TOCOR and
the contractor.

| DELIVERABLES ESTIMATED DUE DATES

Page 2 of 8



Gather research or data and prepare research or
technical analysis reports

1 week to 2 months, as specified in TD

Analyze data and provide observations

2-6 weeks

TASK 2 Regulatory Support

The contractor shall provide support for regulatory activities associated with the proposed and final
regulatory actions under CWA 311(j)(1)(C). For planning purposes, the current schedule under the
consent order is proposal by June 2018 and a final rule no later than 14 months after proposal.

Subtask 1 — Information Collection Requests (ICRs)

The contractor shall assist in developing new and/or revising existing ICRs and developing their
supporting documentation. The extent and timing of the work under this task will depend on each
ICR. The TOCOR will provide specific schedules to the contractor through a TD when the ICRs need
to be developed or updated. The contractor shall also prepare ICRs for proposed and final

rulemakings as directed by the TOCOR.

Subtask 2 — Rule and Preamble regulatory language

The contractor shall develop and/or amend regulatory language for agency consideration. This may
include language to be included in a proposed rule or preamble, final rule or preamble, or any other

regulatory action under this program.

Subtask 3 — Technical Support and Response to Comments Documents

The contractor shall develop and/or amend technical background documents and other relevant
materials that support the regulatory action or development. The TOCOR will provide the contractor
with the scope, direction and schedule for technical documents through a TD.

The contractor shall assist in categorizing and summarizing information and/or comments received
from the public in response to Federal Register (FR) notices. The TOCOR will inform the contractor
through a TD of the timeframe for completion of comment summaries, based on the number of
comments received during public comment periods and the regulatory schedule. The contractor
shall also assist in developing the responses to comments based on the direction from the
regulatory workgroup and final policy decisions made by agency officials. The contractor shall
develop a summary and response to comment document as issues are resolved during the

regulatory process.

Subtask 4 — Economic Analysis

The contractor shall prepare an economic analysis related to the development of proposed and final
rules. This includes preparing a regulatory impact analysis of regulatory options for proposed and

final rules.

Subtask 5 - Briefing Materials, Options Papers, and Miscellaneous Rule Documents and Activities

The contractor shall develop documents as needed in support of rulemaking activities. These
documents shall include, for example: briefing materials, data summaries and analyses, workgroup
meeting summaries, rule fact sheets, status reports, conference papers, issue and options papers,
regulatory development schedules / tracking devices, and special analyses and presentations as

identified in a TD.

Page 3 of 8




The contractor will assist in preparing and uploading rulemaking support materials to the public

docket.

The contractor shall provide draft and final documents in the electronic format of the software program
from which they were created (Microsoft Word, Microsoft Excel, etc). The contractor shall provide all
final documents that will be made available to the public in electronic PDF format that is 508 compliant.

Deliverables Table: Note — due dates are approximate and may change as agreed upon by TOCOR and

the contractor.

DELIVERABLES ESTIMATED DUE DATES
ICRs or ICR supporting documents 2-16 weeks
Rule or preamble language 2-6 weeks
Technical support documents 2-6 weeks
Prepare papers presenting regulatory options 1-4 weeks
Prepare draft rule or preamble language sections | 2-4 weeks
Prepare economic impact analysis for 12-26 weeks
proposed and final rules

Organize and summarize all public 4-8 weeks
comments received; prepare index by

topic/issue area; prepare comment excerpt

report of raw comment text by topic/issue

area; prepare comment summary for each

topic/issue area

Prepare “Summary and Response to Comments” | 12-26 weeks
document

Other miscellaneous documents 1-8 weeks

TASK 3 Meeting and Conference Support

The contractor shall provide logistical support and attend (either in person or on a conference line, as
directed) and submit detailed summaries of regulatory workgroup and other technical or public
meetings to the TOCOR. The contractor shall assist in making needed arrangements to host public

meetings, including:
e finding and reserving meeting space,

o development and distribution of advertising or public notice of public meetings,
e providing support to develop public information or register attendees and speakers for public

meetings, as specifiedina TD,

e providing a transcript and record of public comments received during public meetings, and
e distributing relevant materials to the workgroups in preparation for the meetings, and in
collecting any information/data from workgroup members for the same purpose.

There may be numerous meetings during the performance period. For planning purposes, 3 meetings
are anticipated, to be attended by 1-2 staff. One of these meetings may be held in the Washington, DC,
area and 2 are to be held in other locations (ex. Houston, TX or Chicago, IL).
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The contractor shall provide draft and final documents in the electronic format of the software program
from which they were created (Microsoft Word, Microsoft Excel, etc.) The contractor shall provide all
final documents that will be made available to the public in electronic PDF format that is 508 compliant.

Deliverables Table: Note — due dates are approximate and may change as agreed upon by TOCOR and
the contractor.

DELIVERABLES ESTIMATED DUE DATES
Detailed summaries of internal or public 1-4 weeks

discussions

Logistical support and arrangement for public 2-4 weeks

meetings

Public information or registration for public 1-3 weeks

meetings

Summarizing / categorizing information 1-6 weeks

TASK 4 Communications and Outreach Strategy

The contractor shall provide support in the development of communications strategies to inform
regulated entities of the provisions and requirements of the rulemaking. The contractor shall develop
the communications strategy documents according to direction provided by agency guidelines for the
development of regulatory communications packages. As part of the communications activities, the
contractor shall prepare supporting documents, such as fact sheets, communication strategies, Q & A
documents, and articles or newsletters for industry publications and web messages.

The contractor shall provide draft and final documents in the electronic format of the software program
from which they were created (Microsoft Word, Microsoft Excel, etc). The contractor shall provide all
final documents that will be made available to the public in electronic PDF format that is 508 compliant.

Deliverables Table: Note — due dates are approximate and may change as agreed upon by TOCOR and
the contractor.

DELIVERABLES ESTIMATED DUE DATES
Communication strategy documents 2-4 weeks
Communications and supporting documents 1-4 weeks

Language for articles, newsletters, or web 1-6 weeks

messages

TASK 5 Guidance and Training

The contractor shall provide support in the development of guidance documents for internal and
external stakeholders on the regulatory requirements of a final rule. The contractor shall develop the
guidance documents according to direction provided by agency guidelines. The contractor may
participate in workgroup meetings pertaining to guidance development and in course delivery.

The contractor shall also develop training materials for inspectors and “train the trainer” materials.
Under this task, the contractor will assist with the production, development, and review of both
electronic, HTML (Web ready) Web pages, and printed training program materials in support of an
inspector training program development and delivery.
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The contractor will also assist in the development and hosting of an online refresher training for
inspectors to complete the training in an online setting and host a server for the online training module,
if necessary. Finally, the contractor will provide support and hosting for the inspector training and
advanced training courses on inspection related subject matter.

The contractor shall provide draft and final documents in the electronic format of the software program
from which they were created (Microsoft Word, Microsoft Excel, etc). The contractor shall provide all
final documents that will be made available to the public in electronic PDF format that is 508 compliant.

Deliverables Table: Note — due dates are approximate and may change as agreed upon by TOCOR and
the contractor.

DELIVERABLES ESTIMATED DUE DATES

Draft outline of guidance materials 1-2 weeks

Draft language for guidance chapters 2-4 weeks/chapter

Training modules Approx. 2-4 weeks/module
V. POINT OF CONTACT

Stacey Yonce; Phone: 202-564-2288; Email: Yonce.Stacey@epa.gov

VI. TERMS AND CONDITIONS
The following additional terms and conditions are requirements of this task order:

TECHNICAL DIRECTION

In accordance with contract clause EPAAR 1552.237-71-Technical Direction, only the Task Order
Contracting Officer Representative (TOCOR) and Contracting Officer (CO) are authorized to provide
technical direction during performance of this task order. Technical direction is binding on the
contractor.

Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in
details; completes the general description of work; shifts emphasis among work areas or tasks; and

(2) Evaluation and acceptance of reports or other deliverables.

Technical direction must be within the scope of the contract and any task order there under. The TOCOR
does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

If, in the contractor's opinion, any instruction or direction falls within any of the categories defined in
paragraph (c) of the Technical Direction clause, the contractor shall not proceed but shall notify the CO

in writing within 3 days after receiving it and shall request that the CO take appropriate action.

Technical Communication
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Agency employees (other than the TOCOR or CO) such as a “technical lead”, may engage in technical
communication with contractor employees, but are not authorized to give technical direction. Technical
communication is the informal exchange of information between Federal employees and contractors.
Such communications include information exchanged on a broad range of topics such as, but not limited
to: scientific information, research information or information technology. Technical communication is
more general in nature than technical direction; it does not direct the contractor and is not binding on
the contractor.

TRAVEL

Performance under this task order requires travel. The contractor shall conduct local and Continental
United States (CONUS) travel in accordance with GSA’s Federal Travel Regulation found here:
www.gsa.gov/ftr. The contractor shall conduct Outside the Continental United States (OCONUS) travel in
accordance with the Department of Defense Joint Travel Regulations found here:
http://perdiem.hgda.pentagon.mil/perdiem/trviregs.html. The contractor shall adhere to the
requirements of Federal Acquisition Regulation (FAR) Subpart 31.2 in incurring allowable travel costs
under this task order.

EPA GREEN MEETINGS AND CONFERENCES (EPAAR 1552.223-71) (MAY 2007)

(1) The mission of the EPA is to protect human health and the environment. We expect that all Agency
meetings and conferences will be staged using as many environmentally preferable measures as
possible. Environmentally preferable means products or services that have a lesser or reduced effect on
the environment when compared with competing products or services that serve the same purpose.

(2) As a potential meeting or conference provider for EPA, we require information about
environmentally preferable features and practices your facility will have in place for the EPA event
described in the solicitation.

(3) The following list is provided to assist you in identifying environmentally preferable measures and
practices used by your facility. More information about EPA's Green Meetings initiative may be found on
the Internet at http://www.epa.gov/oppt/greenmeetings/. Information about EPA voluntary
partnerships may be found at http://www.epa.gov/partners/index.htm.

(A) Do you have a recycling program? If so, please describe.

(B) Do you have a linen/towel reuse option that is communicated to guests?

(C) Do guests have easy access to public transportation or shuttle services at your facility?

(D) Are lights and air conditioning turned off when rooms are not in use? If so, how do you ensure
this?

(E) Do you provide bulk dispensers or reusable containers for beverages, food and condiments?

(F) Do you provide reusable serving utensils, napkins and tablecloths when food and beverages are
served?

(G) Do you have an energy efficiency program? Please describe.

(H) Do you have a water conservation program? Please describe.

(I) Does your facility provide guests with paperless check-in & check-out?

(J) Does your facility use recycled or recyclable products? Please describe.
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(K) Do you source food from local growers or take into account the growing practices of farmers
that provide the food? Please describe.

(L) Do you use biobased or biodegradable products, including bio-based cafeteria ware? Please
describe.

(M) Do you provide training to your employees on these green initiatives? Please describe.

(N) What other environmental initiatives have you undertaken, including any environment-related
certifications you possess, EPA voluntary partnerships in which you participate, support of a
green supplier network, or other initiatives? Include “Green Meeting” information in your
guotation so that we may consider environmental preferability in selection of our meeting
venue.

SURVEY MANAGEMENT

Performance under this work assignment requires the contractor to create statistical surveys, perform
data collection, use questionnaires, or perform statistical analysis of survey data. The contractor shall
prepare its work plan and perform these tasks in accordance with the EPA Survey Management
Handbook found here: http://www.epa.gov/oamcincl/0710295/attach12.pdf.

CONFIDENTIAL BUSINESS INFORMATION

It may be necessary for the contractor to be granted access to and review confidential business
information (CBI) and/or trade secret information during performance under this Task Order. If access
to CBI or trade secret information is granted by the TOCOR or Alternate TOCOR, the contractor must
ensure that all such information is handled in accordance with applicable federal regulations and
policies, and returned to EPA or appropriately disposed of at the conclusion of the specific tasking
involving CBI or trade secret access.
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 10

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OLEM-18-00024
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC.
Attn: MELISSA ASHCRAFT 9B. DATED (SEE ITEM 11)
55 WHEELER ST
CAMBRIDGE MA 02138
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-001
0002
10B. DATED (SEE ITEM 13)
CODE 043397520 FACILITY CODE 07/05/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $100,756.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 LIMITATION OF FUNDS (APR 19584)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 043397520

TITLE: HARZARDOUS SUBSTANCE SPILL PREVENTION REGULATORY ACTION

TOCOR: Stacey Yonce

The purpose of this modification is to fully fund this Task order in the amount of
$100,756.00, estimated to cover a period of performance of 07/05/2017 through 07/04/2018
under the Base Period. The Task Order (TO) therefore increased from $150,000.00 by
100,756.00 to $250,756.00 under the Base Period, which the contractor is not authorized to
exceed without prior written approval of the Contracting Officer. The base period ceiling
remains unchanged at $250,756.00. All other terms and conditions remain unchanged and in
full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Mark Heare

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRDNIC
F Y da kR Flege HERRTORE | 1171672017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-001/0002/P00001 2 10
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: $100,756.00
New Total Amount for this Version: $100,756.00
New Total Amount for this Award: $1,343,692.00
Obligated Amount for this Modification:
$100,756.00
New Total Obligated Amount for this Award:
$250,756.00
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/05/2017 to 07/04/2018
0006 New Task Order: Hazardous Substance Spill 100,756.00

Prevention Regulatory Action -- Increase funding.

Accounting Info:
17-18-B-D3R-301DC3-2505-18D3R17003-001 BFY: 17
EFY: 18 Fund: B Budget Org: D3R Program (PRC) :
301DC3 Budget (BOC): 2505 DCN - Line ID:
18D3R17003-001

Funding Flag: Complete

Funded: $100,756.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C PR-OLEM-18-00566
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ABT ASSCOCIATES INC.
Attn: MELISSA ASHCRAFT 9B. DATED (SEE ITEM 11)
55 WHEELER ST
CAMBRIDGE MA 02138
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-001
0002
10B. DATED (SEE ITEM 13)
CODE 043397520 FACILITY CODE 07/05/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $100,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.217-8 - Option to Extend Services (NOV 1999)
E. IMPORTANT: Contractor [is not. is required to sign this documentandreturn ____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 043397520
TITLE: HARZARDOUS SUBSTANCE SPILL PREVENTICN REGULATORY ACTION
The purpose of this modification is to:
(1) Exercise Option Period I in the amount of $242,309.00 with a performance period of
07/05/2018 through 07/04/2019;
(2) Change the Contract Specialist role to Sharon Whitehair, Whitehair.sharon@epa.gov,
(202) 564-4764;
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Tiffaney Wilson
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
- . CiCCTROMIS
LR . : SIGHNATURE 09/13/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-001/0002/P00002 2 4
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

202-564-3268;

(4) Add EPA Local Clause EPA-B-32-103A -

(6) Change the TOCOR role to Mark Howard,
howard.markw@epa.gov, 202-564-1964; and

(7) Assign the Alt COR role to Alan Tarrab,
tarrab.alan@epa.gov, 202-564-0206.

There are no other changes under this
modification.

TOCOR: Mark W. Howard

LIST OF CHANGES:

Reason for Modification: Exercise an Option

Period Of Performance End Date changed from
04-JUL-18 to 04-JUL-19
Total Amount for this Modification: $0.00

Obligated Amount for this Modification:
$100,000.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification:
$100,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-D3R-301DC3-2505-18D3R17018-001
Beginning FiscalYear 17
Ending Fiscal Year 18

Fund (Appropriation) B
Budget Organization D3R
Program (PRC) 301DC3
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 18D3R17018-001
Quantity: 0

Amount: $35,735.00
Percent: 14.7477

Continued

(3) Change the Administrative Contracting Officer
to Tiffaney Wilson, Wilson.tiffaney@epa.gov,

Limitation of Government's Obligation (LOGO) ;

(5) Obligate funds in the amount of $100,000.00;

New Total Amount for this Version: $242,309.00
New Total Amount for this Award: $1,343,692.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-17-001/0002/P00002 3 4
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-D3R-000DC3-2505-18D3R17018-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization D3R
Program (PRC) 000DC3
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 18D3R17018-002
Quantity: 0

Amount: $64,265.00
Pereent: 26.52192

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/05/2018 to 07/04/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



LOCAL CLAUSE - EPA-B-32-103A - LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0002 is severable and may be incrementally funded. For contract line item 0002, the sum of
$100,000.00 of the total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85% of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new
estimated period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION:
PRIOR THIS NEW
AMOUNT MOD. AMOUNT
Option Period 1
Total Maximum Amount: $0.00 $242,309.00 $242,309.00

Funded Amount: $0 $100,000.00 $100,000.00



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00003 See Block 16C ER-QLEM=]=00167
6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HQAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC.
Attn: MELISSA ASHCRAFT 9B. DATED (SEE ITEM 11)
55 WHEELER ST
CAMBRIDGE MA 02138
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-001
0002
10B. DATED (SEE ITEM 13)
CODE 043397520 FACILITY CODE 07/05/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $75,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Local Clause EPA-B-32-103A - Limitation of Government's Obligation (LOGO)

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 043397520

TITLE: HARZARDOUS SUBSTANCE SPILL PREVENTION REGULATORY ACTION

The purpose of this modification is to obligate funds to Option Period I in the amount of
$75,000.00.

There are no other changes under this modification.
TOCOR: Mark W. Howard InvoiceApprover: Mark W. Howard
LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $75,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sharon Hargrove-Whitehair

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
o o sy - OGRS
e brsgded - kg ;
- e ‘:'_:_. AL a2 SIGMATURE 03/28/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-001/0002/P00003 2 3
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Obligated Amount for this Award:
$425,756.00

Incremental Funded Amount changed: from
$250,000.00 to $325,000.00

Invoice Approving Official changed to : Mark W.
Howard

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification: $75,000.00
Incremental Funded Amount changed from

$100,000.00 to $175,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-D3R-000DC3-2505-19D3R17008-002
Beginning FiscalYear 19
Ending Fiscal Year 20

Fund (Appropriation) B
Budget Organization D3R
Program (PRC) 000DC3
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 13D3R17008-002
Quantity: 0

Amount: $75,000.00
Pereent: 30.95221

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/05/2018 to 07/04/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 07/05/2019 PR-OLEM-13-00255
6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HQAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC.
Attn: MELISSA ASHCRAFT 9B. DATED (SEE ITEM 11)
55 WHEELER ST
CAMBRIDGE MA 02138
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-001
0002
10B. DATED (SEE ITEM 13)
CODE 043397520 FACILITY CODE 07/05/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-9 - Option to Extend the Term of the Contract

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 043397520

TITLE: HARZARDOUS SUBSTANCE SPILL PREVENTION REGULATORY ACTION

The purpose of this modification is to exercise Option Period II in the amount of
$248,422.00 and obligate funds to Option Period II in the amount of $60,000.00.

There are no other changes under this modification.

TOCOR: Mark W. Howard InvoiceApprover: Mark W. Howard

LIST OF CHANGES:

Reason for Modification: Exercise an Option

Period Of Performance End Date changed from 04-JUL-19 to 04-JUL-20
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sharon Hargrove-Whitehair

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
o o sy - OGRS
e brsgded - kg ;
- e ‘:'_:_. AL a2 SIGMATURE 05/13/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-001/0002/P00004 2 3
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Total Amount for this Modification: $0.00

New Total Amount for this Version: $248,422.00

New Total Amount for this Award: $1,343,692.00
Obligated Amount for this Modification: $60,000.00
New Total Obligated Amount for this Award:
$485,756.00

Incremental Funded Amount changed: from
$325,000.00 to $385,000.00

Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from $0.00 to
$60,000.00

Exercised option

NEW DELIVERY LOCATION RECORD:
Quantity: 0

Amount: $248,422.00

Delivery date: 07/04/2020

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-D3R-000DC3-2505-19D3R17012-001
Beginning FiscalYear 19
Ending Fiscal Year 20

Fund (Appropriation) B
Budget Organization D3R
Program (PRC) 000DC3
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 18D3R17012-001
Quantity: 0

Amount: $60,000.00
Percents 24.15245

Subject To Funding: N
Payment Address:

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/05/2018 to 07/04/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



